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been proofed and compared to the originals, but these are NOT exact 
copies of the official, final documents. Variations in fonts, line 
spacing, and other typographical elements will differ from the 
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AGENDA 

9:00 INTRODUCTION AND OVERVIEW B. R. Stokes, APTA
Hon. R. E. Patricelli, UMTA
R. W. Nelson, MARTA 

9:30 SECTION 15 IMPLICATIONS B. T. Barkley, UMTA
A. B. Hallman, UMTA 

10:15 BREAK 

10:30 FARE BACKGROUND - TASK I-IV M. E. Simon, AA&Co.
J. W. Nagel, AA&Co.

OTHER DATA BASE PROGRAMS J. D. Wells, Wells Research 

11:00 FARE TASK V OVERVIEW 
SCOPE, OBJECTIVES &
SCHEDULE 

M. E. Simon, AA&Co.
J. E. Kasparek, AA&Co.
D. Malachuk, AA&Co.
A. B. Hallman, UMTA 

12:00 LUNCHEON - WINDJAMMER ROOM 

2:00 FARE TASK V - ORGANIZATION 
AND SUBCOMMITTEE ROLES 

A. B. Hallman, UMTA
M. E. Simon, AA&Co.
B. R. Stokes, APTA
R. W. Nelson, MARTA 

2:30 KEY ISSUES R. W. Nelson, MARTA 

SECTION 15 
LEVEL OF DETAIL 
"SYSTEM OF ACCOUNTS" 
WHO? FREQUENCY?

LOCAL ECONOMIC IMPACT 
PROCESSOR SELECTION CRITERIA 

3:30 BREAK 

3:45 SUMMARY R. W. Nelson, MARTA 

4:00 ADJOURN 
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DATA AND FINANCIAL REPORTING SYSTEMS 

SEC. 111. Section 15 of the Urban Mass Transportation Act of 1964 
is amended by striking out the entire section and inserting in lieu there-
of the following: 

"REPORTING SYSTEM 

“Sec. 15. (a) The Secretary shall by January 10, 1977, develop, 
test, and prescribe a reporting system to accumulate public mass trans-
portation financial and operating information by uniform categories 
and a uniform system of accounts and records. Such systems shall be 
designed to assist in meeting the needs of individual public mass trans-
portation systems, Federal, State, and local governments, and the 
public for information on which to base planning for public trans-
portation services, and shall contain information appropriate to assist 
in the making of public sector investment decisions at all levels of 
government. The Secretary is authorized to develop and test these 
systems in consultation with interested persons and organizations. The 
Secretary is authorized to carry out this subsection independently, or 
by grant or contract (including working arrangements with other 
Federal, State, or local government agencies). The Secretary is au-
thorized to request and receive such information or data as he deems 
appropriate from public or private sources. 
“(b) After July 1, 1978, the Secretary shall not make any grant 

under section 5 unless the applicant for such grant and any person or 
organization to receive benefits directly from that grant are each sub-
ject to both the reporting system and the uniform system of accounts 
and records prescribed under subsection (a) of this section.” 
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THE FARE CHRONOLOGY


Before 1971 ATA Accounting Division Expresses
a More Widely Felt Need for the
Comparative Data Many Industries
Have 

Spring 1971 ATA & IRT Made a Grant Request to
UMTA 

March 1, 1972 AA&Co. and ICB Begin Contract 

3/72-7/72 TASK 1 - Information Requirements 

8/72-11/72 TASK 2 - Industry Capability 

12/72-6/73 TASK 3 - Candidate System 

7/73-11/73 TASK 4 - Test & Revise 

November 1973 TASK IV REPORT 

Recommends Task V to Install System
but also a Plan to Focus on 
Internal Information Needs 

November 18, 1974 Proposals Submitted for Task V 

November 26, 1974 National Mass Transportation
Assistance Act of 1974, Including

Sections 5 and 15 

December 2, 1975 FARE Task V Contract Awarded to AA&Co. 
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INDUSTRY REACTIONS TO FARE 

General Acceptance, But Some Criticisms: 

1. Too much detail. 

2. Too much emphasis on functions. 

3. Not enough emphasis on government grant accounting. 

- Identifying Program Costs 

- Segregating Direct from Indirect Costs 

4.	 Does not focus on key factors for 

- Planning 

- Investment Decisions 

- Measuring Performance 
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CONTRACT SCHEDULE 

ARTICLE I - STATEMENT OF WORK 

A. Background 

Under Project FARE (Financial Accounting and Reporting Elements, (IT-06-0034),
uniform standards, definitions, and procedures for reporting, financial and
operating data by the urban transit industry were developed. The objective
of this project was to provide a standard system of accounting and reporting
information in selected statistical categories in order to facilitate analy-
ses of the transit industry by Federal, state, local, and other agencies.
The FARE system will permit a higher degree of comparability between the
transit operations of individual properties than has been possible in the
past. 

Project FARE was completed through Task IV in November, 1973, with the publi-
cation of the Task IV reports (see Appendix 1.) These documents describe the
final FARE accounting and reporting system, including general system instruc-
tions; prescribed accounting standards; detailed definitions of all reporting
categories; and forms used for reporting the assets, liabilities, capital,
revenue, expenses, and nonfinancial operating data for both transit and
commuter rail systems. The FARE system has been approved by UMTA and con-
curred in by the Industry Control Board which advised the FARE Project and
whose members represent the financial management officials of transit opera-
ting properties. In addition, the ICC, several State DOTs, the American-
Transit Association, the National Governors' Conference, and the League
of Cities/Conference of Mayors have endorsed the proposal. 

B. Introduction 

It is anticipated that the FARE System will be employed as a vehicle for
fulfilling in part the reporting requirement of Section 15(a) of the UMT
Act of 1964 as amended. This section reads as follows: 

“Section 15. (a) The Secretary shall by January 10, 1977, develop, test,
and prescribe a reporting system to accumulate public mass transportation
financial and operating information by uniform categories and a uniform
system of accounts and records. Such systems shall be designed to assist
in meeting the need of individual public mass transportation systems
Federal, State, and local governments, and the public for information
on which to base planning for public transportation services and shall
contain information approperiate to assist in the making of public
sector investment decisions at all levels of government. The Secretary
is authorized to carry out this subsection independently, or by grant 
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or contract (including arrangements with other Federal, State, or local
government agencies). The Secretary is authorized to request and receive
such information or data as he deems appropriate from public or private
sources.” 

Implementation of the FARE system by transit operating properties will
provide a substantial body of previously unavailable information on the
operating statistics of transit properties. Moreover, it will provide
these data uniform accounting and reporting categories that can per-
mit the development of information-handling tools and facilitate the
development of internal performance measures that are transferable
throughout the transit industry. 

Therefore, this procurement will have two main focuses: (1) to identify
the need for and develop the capacity to utilize general operating and
financial data identified in project FARE to assist transit managers
monitor, control, and evaluate their system operations; and (2) To
develop a processing plan for implementing the FARE external reporting
system. 

In particular, this project will support the orderly development of
internal management information system, and external reporting systems
which are required to satisfy: (1) internal management information and
control requirements within the individual transit entities; (2) inter-
mediate reporting requirements at the local, regional, and state levels;
and (3) information input for the uniform transit industry reporting
system defined and validated in the FARE project reports. 

C. Work to be Performed 

Task 1:	 Define a Program for Improving Transit Industry Internal
Management Information System. 

Subtask 1.1:	 The contractor shall determine the extent of existing and
planned management information system development projects
among representative transit operating properties and among
public agencies responsible for urban mass transportation
operation and assess the degree to which present designs
are meeting the needs of transit managers. To complete
this determination, the contractor shall review the FARE
Project Task II questionnaire responses, and the ATA data
processing survey responses which shall be made available
to the contractor by UMTA. In addition, the contractor 
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shall conduct on-site reviews of existing and planned manage-
ment information system development projects at ten repre-
sentative transit operating properties to be selected by the
contractor and approved by UMTA. These reviews and supporting
analyses of the transit industry operations should identify
essential information for effective management control and
evaluation of operations and performance in each of the major
functional responsibilities of a transit property. 

Subtask 1.2:	 Based upon the reviews of representative transit properties
under Subtask 1.1 and the analyses of operating characteris-
tics in the transit industry, the contractor shall identify
the general types of information packages that are required
to reflect major variations in operational characteristics,
and the contractor shall recommend a classification of 
prototype systems to be developed. The contractor shall 
also define the detailed requirements for management infor-
mation systems in the urban transit industry in terms of
the type of information needed to monitor and control each
major function within the organization and the data input
requirements to furnish this type of information. Major
component subsystems for a complete, integrated, external
Management Information System for each sample transit
operation shall also be identified and defined. The
results of this subtask shall be presented in a report
and submitted to UMTA for approval. 

Subtask 1.3:	 The contractor shall develop and describe the design for an
integrated Management Information System (or Systems) for
the major prototypes identified in Subtask 1.2. These
designs shall include further description of the data
input requirements and information output aimed at providing
management with essential information for the monitoring,
control, and evaluation of system performance. Special
attention shall be given to identifying essential management
information. The contractor shall clearly identify the cost
and resource requirements for including and maintaining
various quantities and types of data. The contractor shall,
based upon his assessment of the industry and reporting
requirements, offer recommendations on adjusting the level
of detail data proposed in Task IV of project FARE in order
to assure that the system will produce essential, timely, 
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and reliable information. The resulting candidate system
or systems design concept shall be reviewed with the
transit managements of the representative transit proper-
ties in order to identify and make appropriate modifications
of the candidate systems design that reflect the various size
and modal characteristics of these operations. The final pro-
posed design concept for a prototype integrated transit indus-
try management information system in each sample transit pro-
perty shall be presented in a report and submitted to UMTA
for approval. 

Subtask 1.4:	 The contractor shall develop project definitions, tentative
work programs, and priorities for a coordinated program to
improve management information systems in accordance with
the design concepts defined in Subtask 1.3. Statement of
each project's end products and their integration with other
projects within the overall program to develop an integrated
management information system shall be developed. The con-
tractor shall also prepare a general work plan for the per-
formance of each project defined above, including the
chronological sequencing for the performance of the projects.
These plans (including the general system design criteria,
the project definitions, the work plans, and the project
priorites as well as proposed UMTA and transit industry
action) shall be reviewed with the Project FARE Industry
Control Board and the results of this subtask shall be 
presented in a report and submitted to UMTA for approval. 

Task 2:	 Design a Computer-Oriented Processing Plan for the FARE (External
Reporting) System 

The contractor shall conduct the following subtasks to design a
computer-oriented processing plan for the FARE External Report-
ing System as defined in the Project FARE Task IV final report.
The primary purpose of this external reporting system shall be
to offer transit industry financial and operating information
and facilitate analyses by the transit community and governmental
agencies at the Federal, state, regional and local levels: 

The transit related items of financial and operating information
required for the reporting system under Section 15 are listed in
Exhibit A. The contractor shall, as part of Task 2, design
test and develop an implementation plan for a system for the 
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generation, collection and reporting of this subset of data
items. The final report on this activity shall be submitted
to UMTA not later than September 1, 1976 in order to enable 
UMTA to meet the statutory deadline of January 10, 1977 for
prescription of the reporting system. 

Subtask 2.1:	 The contractor shall develop and submit to UMTA for approval
a list of candidate agencies and organizations to assume re-
sponsibility for collecting data base and issuing appropriate
reports to the transit industry and agencies of the government.
The capability of each such agency of organization shall be
analyzed by the contractor, and a recommendation of the
selected agency shall be made to UMTA for approval by the end
of the second month of the contract. 

Subtask 2.2:	 The contractor shall define and document a candidate data pro-
cessing plan (i.e., preliminary systems design) for input to
the FARE external reporting system which includes; (1) a de-
tailed description of the agency selected in Subtask 1; (2)
techniques for data collection; (3) an outline of software
requirements; and (4) a definition of hardware capability
and requirements. The contractor shall identify all possible
approaches and show the rationale for the selected approach.
The contractor shall prepare a report which summarizes the
candidate processing plan and which includes a detailed
rational for the proposed approach. The contractor shall
review this candidate proposal with the Industry Control
Board with a tentative presentation for the meetings which
shall be conducted under Subtask 2.4. A detailed plan for
the contractor's presentation at the meetings which shall
be conducted under Subtask 2.4 shall also be prepared and
submitted UMTA for approval. The final approach for
the plan shall be a joint decision by UMTA and the host
agency. Final approval will be given by UMTA. 

Subtask 2.3:	 The contractor shall define a candidate standard output
reporting requirement for the FARE external reporting
system. Design of the processing system for this require-
ment shall include the flow chart, file descriptions, a
description of each computer run, and the data entry
media. The results of this subtask shall be presented
in a report and submitted to UMTA for approval. 
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Subtask 2.4:	 The contractor, using the plans developed under Subtask 2.2,
shall conduct a series of working meetings to obtain govern-
ment and industry comments on the proposed processing plan,
general design of the uniform reporting system, and the
Management Information Improvement program developed under
Task 1. The contractor shall prepare meeting materials for pre-
sentation, including: (1) a general description of the FARE Pro-
ject, (2) a general description of data processing methodology,
(3) a description of the proposed management information system
improvement projects developed under Task 1, and (4) other
appropriate meeting materials. The contractor shall review
these materials with the Industry Control Board. The contractor
shall also plan and conduct the meetings with representatives of
state, regional, and local government agencies, transit officials,
and other interested groups. In planning the meetings, the con-
tractor shall prepare the schedules, identify and invite
participants, make other appropriate arrangements, and conduct
the meetings. 

Subtask 2.5:	 The contractor shall complete the detailed design, programming,
and testing of the system software to implement the FARE ex-
ternal reporting system. Components of the detail system
design shall include: (1) report descriptions (i.e., FARE
Task IV formats modified to conform to critiques obtained at the
meetings); (2) monitoring control procedures for reviewing data
utilization and updating of the data base; (3) Input forms (as
modified to conform to critiques obtained at the meetings); (4)
Processing flow charts; (5) File design and record format; and
(6) Computer run descriptions. The contractor shall document
the computer programs using ANSI COBOL computer language with
detail flow charts. 

The contractor shall supply fully commented source code as a
part of the documentation. The contractor shall use the Draft
Federal Information Processing Standards Publication,
"Documentation of Computer Programs and Automated Systems,"
as a guide in preparing the following system documents: (1)
System/Subsystem Specification; (2) Program Specification;
(3) Data Base Specification; 4) Users Manual; (5) Operations
Manual; (6) Program Maintenance Manual; and (7) Test Plan.
(See Exhibit C)
The contractor shall satisfy the requirements of the agency
selected in Subtask 2.1 regarding documentation requirements 
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The contractor shall review the final design with the ICB, UMTA
and the host agency. The final system design documentation
shall be submitted to UMTA and the host agency for approval
by UMTA. 

Subtask 2.6:	 The contractor shall develop an implementation plan for the
uniform reporting system. To accomplish this task, the con-
tractor shall review the adopted processing plan and system
software. A detailed work plan for implementing the uniform
reporting system with the responsible agency selected in
Subtask 2.1 shall be developed. The latter work plan shall
include an assessment of the feasibility of correlating
transit system descriptions and census data tracts within
the uniform reporting system. The final implementation
plan shall be presented in a report which the ccntractor
shall review with the Industry Control Board for concurrence
and submit to UMTA for approval. 

Subtask 2.7:	 The contractor shall prepare a final report which presents
the detailed plans for the uniform reporting system process-
ing and implementation based on a turnkey operation. This
report shall be submitted to UMTA for approval. 

Task 3: Participate in the Reorganization of the Industry Control
Board. 

Subtask 3.1:	 The contractor shall propose a recommended composition of
the Industry Control Board which recognizes the need for,
and extent of, commentary on the wants of six basic groups
with interest in the FARE reporting system: (1) Federal
government agencies; (2) state, regional, and local
agencies; (3) transit systems management; (4) commuter
rail management; (5) industry associations; and (6) State
Departments of Transportation. Results of this activity
shall be presented in a report and submitted to UMTA for
approval. 

Subtask 3.2:	 The contractor shall solicit appointees from appropriate
organizations to the reorganized Industry Control Board. 

Subtask 3.3:	 The contractor shall provide funding support for the
administration of the Industry Control Board. This 
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funding support shall include the cost of travel and per diem
expenses of the members of the board and expenses incident to
the conduct of the meetings of the board. See Exhibit D. 

ARTICLE II - DELIVERABLE ITEMS AND DELIVERY SCHEDULE 

Item l. Monthly Progress Reports 

The contractor shall deliver an original and ten (10) copies of Monthly
Progress Reports which shall highlight the work completed in the previous
month and to-date, the problem areas encountered, work planned for the
next month and a listing of expenditures for the past month and planned
expenditures for the next month and other appropriate progress information.
These Reports shall be delivered not later than the tenth (10th) day of
every month for the work performed during the immediately preceding
calendar month, after the effective date of the contract. In addition,
progress meetings will be held with UMTA to provide for approval of
planned work and to identify anticipated problems. These meetings will
be scheduled by UMTA as necessary. 

Item 2. Other data and Subtask Reports 

The contractor shall deliver an original and ten (10) copies of all Data
and Subtask Reports specified under Article I. hereinabove. 

The schedule for delivery of reports required in Subtasks is as follows: 

Subtask 	 Delivery After Effective
Date of the Contract 

1.2 Four and one-half months 
1.3 Five months 
1.4 Six months 

2.1 Two months 
2.2 Nine months 
2.3 Twelve months 
2.5 Twenty months 
2.6 Thirteen months 
2.7 Twenty months 

UMTA will approve or disapprove of reports within the two weeks after receipt.
In the event that a report is disapproved, the contractor will be required to
submit a revised report within two weeks after notification of disapproval.
UMTA will approve or disapprove any such revision within two weeks after its
receipt. 
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EXHIBIT A


Proposed Types of Data to be Reported by Public Transportation System Operators


I. Financial Data


1. Value of assets


2. Annual capital investment


3. Total revenues


4. Farebox revenues


5. Total operating expenses


6. Total labor expense


7. Operator/crewmen expenses


8. Maintenance personnel costs


9. Fuel and lubricant costs


10. Material and supply costs


II. Non-financial Operating Data


1. Number of passenger trips


2. Average trip length


3. Average trip duration


4. Vehicle miles offered


5. Vehicle seat miles offered


6. Vehicle capacity miles offered


7. Number of revenue vehicles
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8. Miles of line


9. Number operators/crewman


10. Number total employees


11. Number maintenance personnel


12. Number executive/managerial personnel


13. Travel time contours


14. Area coverage


15. Operating speed


16. Average headway


17. Percent on-time arrival


18. Number of vehicle breakdowns


19. Accidents


20. Incidence of crime


21. Fuel consumption


FOOTNOTE: 

All of these data elements except travel time contours, area coverage, headways,
percent on-time arrival and incidence of crime were included in the FARE Study. 
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PRELIMINARY PROJECT ORGANIZATION 
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FARE TASK V INDUSTRY CONTROL BOARD 

1. 	 Robert W. Nelson, (ICB Chairman)
Assistant General Manager
Metropolitan Atlanta Rapid Transit Authority
1300 Equitable Building
100 Peachtree Street, N. W.
Atlanta, Georgia 30303 
404-586-5000 

2. 	 Robert C. Buchanan, (ICB Vice Chairman)
Vice President 
National City Management, Inc.
9008 Colesbury Place

22030Fairfax, Virginia
703-280-5680 

3. 	 Paul J. Kole, (ICB Vice Chairman)
General Finance Manager
Chicago Transit Authority
Merchandise Mart 
P. O. Box 3555 
Chicago, Illinois 60654 
312-664-7200 

4. 	 Alan L. Bingham
General Manager
AC Transit 
508 16th Street 
Oakland, California 94612 
415-654-7878 

5. 	 Louis J. Gambaccini 
Vice President and General Manager
Port Authority Trans-Hudson Corporation
One Worth Trade Center 
Suite 6410 
New York, New York 10048 
212-466-7662 

6. 	 David L. Gunn 
Director of Operations
Massachusetts Bay Transportation Authority
500 Arborway
Jamaica Plain, Massachusetts 02130 
617-722-5000 
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7. 	 Harold H. Geissenheimer 
Director, Transit Operations
Port Authority of Allegheny County
Beaver and Island Avenues 
Pittsburgh, Pennsylvania 15233 
412-281-3600 

8. 	 Thomas S. King
General Manager
Tri-County Metropolitan Transportation

District of Oregon
520 S. W. Yamhill Street 
Portland, Oregon 97204 
503-233-8373 

9. 	Alton McDonald 
President, McDonald Transit Associates, Inc.

and General Manager
CITRAN 
2304 Pine Street 
P. O. Box 1477 
Fort Worth, Texas 76101 
817-336-1222 

10.	 Lloyd O. Morley
Treasurer 
Toronto Transit Commission 
1900 Honge Street
Toronto, Ontario Canada M4S lZ2 
416-481-4252 

11. 	 James B. Huff 
Controller 
The Metropolitan Transportation Authority
1700 Broadway
New York, New York 10019 
212-262-6900 

12. 	 Thomas O. Prior 
General Manager
San Diego Transit Corporation
P. O. Box 2511 
San Diego, California 92112 
714-238-0100 

13. 	 Phillip J. Ringo
Executive Vice President 
ATE Management and Service Co. Inc.
Suite 800 
Enquirer Building
Cincinnati, Ohio 45202 
513-381-7425 
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14. 	 B. R. Stokes 
Executive Director 
American Public Transit Association 
1100 17th Street, N. W.
Suite 1200 
Washington, D. C. 20036 
202-331-1100 

15. 	 Harry L. Parrish
Assistant Director, Mass Transportation
California Department of Transportation
1120 N Street 
P. O. Box 1499 
Sacramento, California 95805 
916-445-3175 

16. 	 John P. Woodford 
Director 
Michigan Department of State Highways and

Transportation
Room 362 
P. O. Drawer “K” 
Lansing, Michigan 48904 
517-373-2282 

17. 	 Peter E. Stangl
Assistant Commissioner, Public Transportation
New Jersey Department of Transportation
1035 Parkway Avenue
Trenton, New Jersey 08625 
609-292-3535 

18. 	Jack Kinstlinger
Executive Director 
Colorado Department of Highways
4201 East Arkansas Avenue 
Denver, Colorado 80222 
303-757-9201 

19. 	 E. L. Tennyson
Deputy Secretary for Local and Area Transportation
Pennsylvania Department of Transportation
1200 Transportation and Safety Building
Harrisburg, Pennsylvania 17120 
717-787-5574 

20. 	 Paul C. Watt 
Executive Director 
Metropolitan Transportation Commission
Hotel Claremont 
Berkeley, California 94705 
415-849-3223 
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21. 	Harry West 
Executive Director 
Atlanta Regional Commission
Suite 910 
100 Peachtree Square
Atlanta, Georgia 30303 
404-522-7577 

22. 	George Wickstrom 
Director of Technical Services 
Metropolitan Washington Council of Governments
1225 Connecticut Avenue, N. W.
Washington, D. C. 20006 
202-223-6800 

23. 	William Habig
Executive Director 
Mid-Ohio Regional Planning Commission
514 South High Street
Columbus, Ohio 43215 
614-228-2663 
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FARE TASK V - ARTHUR ANDERSEN & CO. 
AND SUBCONTRACTORS 

Arthur Anderson & Co. 

Michael E. Simon 
Joe E. Kasparek
Daniel Malachuk, Jr.
John W. Murray 

Arthur Anderson & Co. 
1666 K Street, N. W.
Washington, D.C. 20006 
202-785-9510 

Byron F. Johnson 

Arthur Andersen & Co. 
69 West Washington Street
Chicago Illinois 60602 
312-346-6262 

John W. Nagel 

Arthur Anderson & Co.

1600 Broadway

Suite 2000

Denver, Colorado 80202

303-893-3794


William T. Van Lieshout 

Arthur Anderson & Co. 
650 California Street 
San Francisco, California 94108 
415-434-3131 

Subcontractors 

Dr. John Wells 
607 Valley Brook Drive
Silver Spring, Maryland 20904 
301-622-0545 

Robert Harmon 
4314 Mathews Lane 
Kensington, Maryland 20795 
301-942-5137 

Fred B. Burke

Burke and Field

1140 Connecticut Avenue, N. W.

Suite 309

Washington, D.C.

202-872-0033
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FARE TASK V


Urban Mass Transportation Administration Participants


Project Manager 

A. B. Hallman 
Office of Transit Management
202-426-9274 

Assistant Project Manager 

Peter Ward 
Office of Transit Management
202-426-9274 

UMTA Advisory Committee 

Bruce T. Barkely
Acting Director
Office of Transit Management
202-426-9157 

Thomas E. Hoadley
Director, Financial Management
Office of Administration 
202-426-4004 

Stanley G. Feinsod
Director, Section 5 Division 
Office of Capital Assistance
202-426-9545 

Ronald J. Fisher 
Director, Service and Methods Demonstration 

Division 
Office of Transit Planning
202-426-4984 

James E. Sale 
Acting Director, Program Evaluation Division
Office of Policy and Program Development
202-426-4060 
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UMTA Advisory Committee (Cont’d) 

John Paul Jones 
Transit Industry Liaison
Office of Transit Management
202-426-9157 

Stanley P. E. Price
Director, Systems Analysis and Evaluation

Division 
Office of Research and Development
202-426-4022 
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FARE TASK V 

INDUSTRY CONTROL BOARD SUBCOMMITTEES 

(PARTICIPANTS TO BE DETERMINED) 

I. INTERNAL MIS 

1. , Chairman 
2. 
3. 
4. 
5. 

II. PROCESSING PLAN 

1. , Chairman 
2. 
3. 
4. 
5. 

III. FINANCIAL DATA 

1. , Chairman 
2. 
3. 
4. 
5. 

IV. OPERATING DATA 

1. , Chairman 
2. 
3. 
4. 
5. 
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FARE TASK V


ICB EXPENSE REIMBURSEMENT


The FARE Task V contract with Arthur Andersen & Co. 

provides for reimbursement of transportation and subsistence 

expenses incurred by ICB members in conjunction with Control 

Board and subcommittee meetings. 

Federal travel regulations appropriate to this 

contract prescribe reimbursement for air, rail or bus fare 

at coach rates, for actual terminal transportation costs, 

for automobile mileage at 15¢ per mile and for subsistence 

expenses at a calculated rate of $33.00 per day except that 

in specified cities, subsistence is paid for actual expenses 

up to an amount specified for that city. For instance, 

subsistence reimbursement in Washington, D. C. is for actual 

expenses up to $38.00. Accordingly, ICB members will be 

advised at each meeting as to the applicable subsistence 

ceiling. 

Please note on the Expense Reimbursement Claim 

form below that copies of receipts have been requested. 

Upon receipt of your claim, Arthur Andersen & Co. will reim-

burse you or your organization. 
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For planning purposes, you should know that the 

FARE contract does provide funding for working luncheons on 

every meeting day and for one dinner meeting during each 

ICB and subcommittee session. The sessions have been 

estimated to last three days each. 
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MEETING NOTES


Word Searchable Version not a True Copy 



Word Searchable Version not a True Copy 


	Title Page
	AGENDA
	CONTENTS
	SECTION 15
	FARE BACKGROUND
	FARE TASK V
	FARE PARTICIPANTS
	ICB SUBCOMMITTEES
	EXPENSE REIMBURSEMENT
	MEETING NOTES



